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From  the Specifications  for Double Rocky Mountain Double Vault Toilet Buildings and Suggestions  for 
Installation of all Double Rocky Mountain Models (CXT Incorporated), site preparation for the vault toilet 
includes: 
 
Excavation and Elevation 

1. Comply with all applicable OSHA Standards for excavation. 
2. Excavated for the installation of the toilet vault to a depth that will allow the structure site to be 

free  draining  after  installation  is  completed.   Allow  for  a  2‐inch  leveling  course  beneath  the 
toilet vault.  Stockpile topsoil in a separate pile at sites. 

3. Finish floor elevation will be as shown on plans.  
4. No excavations will be left open more than seven days unless approved by the Owner. 
5. All excavations  left open overnight will be properly protected by  the Contractor, and must be 

approved by the Owner. 

Backfill and Compaction   

1. Compact  the natural ground at  the bottom of  the  vault excavation with a minimum of  three 
passes with a whacker‐type mechanical compactor or equivalent approved by the Owner. 

2. Install sand or aggregate bedding material for leveling course.  Compact leveling course with one 
pass with  a whacker‐type mechanical  tamper  of  equivalent  approved  by  the Owner.   Grade 
leveling course so there will be no high spots in the middle of the vault bottom.  Compact with a 
second pass with a whacker of approved equivalent tamper. 

3. Set  vault  in  place  and  check  for  level.    Backfill  around  the  vault  structure.    Use  excavated 
material as backfill except  that  rocks  larger  than 6‐inches  in maximum dimension shall not be 
placed within 6‐inches of the exterior vault walls. 

4. Fill adjacent  to  the building entry will have excavated material placed  in 8‐inch  loose  lifts and 
compacted  with  a  minimum  of  two  passes  with  a  whacker‐type  mechanical  compactor  or 
equivalent approved by the customer. 

Finish Grading  

1. Spread excess excavated material from the vault around structure.  Intended final grade is flush 
with top of front slab.  Allow for placement of topsoil to reach that grade.  Grade backfill away 
from structure as shown on Standard Plans. 




